CONSTRUCTION STAKEOUT 107

Intersection Utility Stakeout.  The Contractor shall notify the
appropriate agencies listed below a minimum of 72 hours (excluding
weekends and holidays) prior to the Contractor's anticipated beginning of
any underground work.

(a) Request a MISS UTILITY stakeout and possess a valid MISS
UTILITY clearance ticket number for any underground work.

(b) Contact all utilities within the limits of the project who are not a
member of MISS UTILITY and obtain a stakeout of their
respective facilities.

(¢) Request the Office of Traffic & Safety's Signal Operations
Section to stakeout Administration maintained traffic signal
facilities.

(d) Request the District Engineer to stakeout their lighting facilities.

The Contractor shall stakeout the proposed construction as indicated in
the Contract Documents and allow the Engineer to verify location of the
proposed facilities.

107.03.07 Right-of-Way and Easement Lines. The Contractor shall
define only right-of-way and easement lines of the project for adjacent
property owners, promptly upon request.

107.03.08 Subgrade, Subbase and Base Controls. The Contractor shall
furnish for subgrade, subbase and base courses, a string line and grade
with fixed controls having a maximum longitudinal and transverse
spacing of 25 ft.

The Contractor shall place along each form line for cement concrete
pavement line and grade with fixed controls not to exceed 25 ft.

107.03.09 Flagging. The flagging shall be placed continuously through
wetland areas. In areas where trees are not to be disturbed, the Contractor
shall individually flag those trees in a line along the clearing limits that
are not to be moved or destroyed. If the clearing or wetland flagging has
been destroyed and the Engineer determines that its use is still required,
the Contractor shall reflag the areas.

If the Contractor does not replace destroyed flagging within 48 hours
after notification by the Engineer that replacement flagging is needed, the
Engineer may proceed to have the area reflagged. The cost of the
reflagging by the Engineer will be charged to the Contractor and deducted
from any monies due under the Contract.
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108 MOBILIZATION

At the completion of construction, the Contractor shall remove all
flagging.

107.04 MEASUREMENT AND PAYMENT. Construction
Stakeout will not be measured but will be paid for at the Contract lump
sum price. The payment will be full compensation for furnishing, placing
and maintaining construction layout stakes, flagging of clearing limits and
wetlands, and for all material, labor, equipment, tools, and incidentals
necessary to complete the work. Payment of the Contract lump sum price
will be prorated and paid in equal amounts on each monthly estimate.
The number of months used for prorating will be the number estimated to
complete the work.

SECTION 108 — MOBILIZATION

108.01 DESCRIPTION. This work shall consist of the construction
preparatory operations, including the movement of personnel and
equipment to the project site and for the establishment of the Contractor's
offices, buildings, and other facilities necessary to begin work.

108.02 MATERIALS. Not applicable.

108.03 CONSTRUCTION. All work performed in providing the
facilities and services shall be done in a safe and workmanlike manner.

108.04 MEASUREMENT AND PAYMENT. Mobilization will
not be measured but will be paid for at the Contract lump sum price. The
cost of all required insurance and bonds will be incidental to the
Mobilization item.

Payment of 50 percent of the Mobilization item will be made in the
first monthly estimate after the Contractor has established the necessary
facilities. The remaining 50 percent will be prorated and paid in equal
amounts on each of the next five monthly estimates. The payment will be
full compensation for all material, labor, equipment, tools, and incidentals
necessary to complete the work.

Payment of the Mobilization item will not be made more than once,
regardless of the fact that the Contractor may have, for any reason, shut
the work down on the project, moved their equipment away from the
project and then back again.

If an item for mobilization is not provided, the cost of mobilization
including the required insurance and bonds will be incidental to the other
items specified in the Contract Documents.
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